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I. INTRODUCTION 

The Cheyenne Metropolitan Planning Organization (Cheyenne MPO) hereby requests the 
professional services to conduct a Freight Mobility Study (FMS) for the Cheyenne Metropolitan 
Planning Area.  Qualified Consultants are invited to submit a letter of interest, eight (8) copies of 
a proposal, and one sealed envelope with the Consultant’s fee schedule and cost estimate to: 

 
Contact: Thomas Mason  
Address: Cheyenne MPO 
  2101 O’Neil Avenue, #205 
  Cheyenne, WY 82001 
  www.plancheyenne.org  
Email:  tmason@cheyennempo.org 
Phone:  307-637-6299 
Fax:  307-637-6308 
   
Proposals should be limited to 8 ½ x 11 sheets for a maximum of twenty (20) total pages (40 
pages if double-sided), not including the cover or back sheets. The Cheyenne MPO will select 
and interview up to three consultants from those qualified responding to this request. The 
Cheyenne MPO will consider responses received by 5:00 p.m. Mountain Time on April 22, 
2015. 
 
 
II. FORMAT AND CONTENT OF PROPOSAL 

Cover: Please clearly identify the lead Consultant (with the name or logo) and identify the 
project: Cheyenne Regional Freight Mobility Plan. 

1) Consultant Overview – Include information on lead and sub consultants on the team. Please 
identify type of organization for each Consultant (corporation, partnership, etc.). The lead 
Consultant would be required to carry liability insurance for this project. 

2) Project Approach – Provide a narrative of your approach to the project. Please be sure to 
include any creative approaches, efficiencies, or unique experience that would set your team 
apart from others. 
a) Provide a summary of your organization’s understanding of the project. 
b) Provide your organization’s plan to complete each task associated with this project. 
c) Demonstrate other creative approaches to enhance the project. Examples of such could 

include but are not limited to: 
i) Efficiencies 
ii) Innovations 
iii) Best Practices 

3) Project Schedule –The anticipated start date for the project is May/June 2015. The MPO 
requests that the project take no more than twelve (12) months to complete. Provide a project 
schedule that is tied to months as time units rather than specific months (i.e. Month 1, Month 
2, etc.) 

http://www.plancheyenne.org/
mailto:tmason@cheyennempo.org
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4) Project Team – Teaming arrangements are welcome, but not required. 
a) Include an organizational chart with estimated participation percentages for each 

Consultant (if teaming). 
i) Consultants that are Disadvantaged Business Enterprises (DBE; Minority, Women 

owned or Veteran Business Enterprises) should be identified in the organization chart.  
ii) Include resumes of key team members, including anticipated percent participation on 

the project and billing rates. Resumes should detail educational qualifications and 
previous work assignments related to freight planning. Include job descriptions and 
qualifications, description of duties, and responsibilities of each employee. 

b) Denote the project manager and deputy project manager (if appropriate) and why they 
have been selected to manage this project. Consultants will not be allowed to switch key 
staff without prior approval. 

c) These credentials will be subject to verification. 
5) Relevant Projects – Include at least three (3) projects that demonstrate relevant project 

experience according to the suggested tasks. The three examples can be a combination of the 
individual team members’ & Consultants’ experience. Specify what role team members 
played in the projects highlighted.  Please include one relevant project per Consultant that 
highlights expertise similar to the task(s) currently proposed. Consultants may be asked to 
submit a digital copy of the final document for two (2) of the projects listed. 

6) References – Include 3-5 references. Please list each individual’s name, contact information 
and relevant project(s) you completed with that organization.  Do not include a staff of the 
MPO, City, County or WYDOT as a reference. 

7) Other Information –  
a) Modifications to Scope of Work – The attached Scope of Work is a draft and the MPO 

welcomes a discussion of a more appropriate and/or detailed Scope of Work and to also 
meet all Federal Requirements including the Moving Ahead for Progress in the 21st 
Century Legislation (MAP-21). 

b) Sealed Price Envelope - Provide a complete line item budget for all Phases of the work 
listed in the Scope of Work, with breakdown of each phase, as necessary to complete the 
Project as specified in the RFP, its attachments and other documents referenced.  
 

The City of Cheyenne is the fiscal agent for the Cheyenne MPO, and contracts will be sent to the 
City Governing Body for approval if the final contract is $35,000 or greater. All proposals 
received will be considered public information by the City of Cheyenne/MPO. Consultants are 
advised that any information considered by them to be trade secret, privileged or confidential 
data should not be revealed in the proposal. Contents of proposals received and completed rating 
sheets will be made available to anyone requesting them after the selection process has been 
completed and the contract has been awarded.   
 
Any and all proposers may submit inquiries in writing to the MPO at any time prior to noon on 
April 10, 2015. Any written question of a proposer regarding the meaning or interpretation of the 
RFP, scope of work, specifications, etc., must be submitted to the MPO prior to the above 
specified date.  All clarifications given to any prospective proposer shall be similarly furnished 
to all prospective proposers in summary form as an addendum to this RFP.  These clarifications 
and amendments to the RFP will be placed on the Cheyenne MPO web page only.  
Therefore, Consultants that intend to propose should check the web page periodically to make 
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sure they have the latest information before turning in their final proposal.  No technical 
assistance shall be given by the MPO to any proposer in preparation of its proposal. 
Written or e-mail inquiries shall be directed to: 
 
Contact: Thomas Mason, Director  
Address: Cheyenne MPO 
  2101 O’Neil Avenue, #205 
  Cheyenne, WY 82001 
Email:  tmason@cheyennempo.org 
 
Any or all changes, additions, or clarifications in connection with this RFP shall be issued by the 
MPO in the form of written addenda.  The MPO is not bound by any oral comment, response or 
representation regarding this RFP. The MPO reserves the right to reject any or all proposals if 
determined to be in the best interest of the MPO/City. 

 
 
III. SELECTION PROCESS 

Proposals will be reviewed by a selection committee appointed by the Cheyenne MPO. This 
committee may be composed of representatives of the City, County, Cheyenne MPO, WYDOT, 
economic development agencies, and elected official, etc.  The committee will select a 
Consultant with demonstrated professional expertise and experience in freight planning, 
transportation analysis, data collection, project design,  ITS and other regional transportation 
planning topics.  The MPO will be responsible for contract management and supervision.  
 
The selection committee will interview three or more selected Consultants from those responding 
to this announcement. After interviews are completed, the committee will score the Consultants 
using the Scoring Criteria sheets included in this RFP. One Consultant will then be selected 
based on the highest total weighted score.  The selected Consultant’s fee schedule and cost 
estimate envelope will be opened. The Cheyenne MPO will proceed to negotiate a contract with 
the selected consultant. The negotiations will focus on finalizing a detailed scope of work and 
cost for the project.  In the event a satisfactory agreement cannot be reached, negotiations will be 
terminated and the MPO will then negotiate with the second place Consultant.  This process will 
be followed until a mutually satisfactory agreement is reached. 
 
The Cheyenne MPO follows the Qualification based selection found in The Brooks Act, Public 
Law 92-582.    The Cheyenne MPO may award the project to the proposing Consultant that best 
meets the needs of the project. 
 
Preparation of the plan will be coordinated by the MPO and a Steering Committee will be 
utilized to guide the development of the FMS.  The Steering Committee will include 
representatives from the MPO Technical Committee, stakeholders from the freight industry, 
federal and state agencies, the military, and the community, etc. 
 

 
 

mailto:tmason@cheyennempo.org
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IV. CHEYENNE REGIONAL FREIGHT MOBILITY PLAN SCOPE OF WORK 
Introduction 
The Cheyenne Metropolitan Planning Organization (MPO) is soliciting proposals from qualified 
consultants to provide professional planning services for the preparation of the Cheyenne 
Regional Freight Mobility Study (FMS).  The first objective of the study is to conduct a 
comprehensive study of our freight system and determine the strengths, weaknesses, 
opportunities and threats, also known as S.W.O.T.  Elements to be included are: 

• Strengths: characteristics of the regional freight activities and its advantages 
• Weaknesses: characteristics that place the regional freight activities at a disadvantage 
• Opportunities: elements that regional freight could exploit to its advantage for economic 

growth 
• Threats: elements in the environment that could cause trouble for the regional freight 

activity 
 
The second objective of the project is to: 

• Develop a plan that will guide the orderly growth of, improvement of existing and 
funding of future development for safe freight corridors, routes, access, and intermodal 
distribution facilities.  

• Examine regional freight movements, patterns, origins and destinations. 
• Recommend means of improving the contribution of the freight transportation system to 

economic efficiency, productivity, and competitiveness of the region. 
• Analyze how to promote consistency between freight transportation investments, City 

and County Street and Road Standards and land use planning and development policies. 
This evaluation is expected to address how land use decisions affect the freight system 
and provide recommendations to increase viable options for freight infrastructure 
projects and centers.  

• In turn, the transportation sector should be aware of the effects the existing and future 
surface transportation systems may have on land use development demand, choices, and 
patterns.  

• Determine impacts of freight on existing land use and appropriate mitigations. 
• It is required by federal mandate that the transportation planning process considers and 

implements projects, strategies, and services that further the following eight planning 
factors: 

 Economic Vitality, 
 Safety,  
 Security, 
 Accessibility and Mobility, 
 Environment, Energy, and Quality of Life, 
 Integration and Connectivity,  
 Efficient System Management, and 
 System Preservation. 

 
Development of the FMS will meet the requirements of MAP-21 and all federal mandates; 23 
USC, Title 49 CFR and facilitate the implementation of the policies and strategies outlined in the 
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2014 PlanCheyenne – Cheyenne Area Master Transportation Plan, regional economic 
development plans and goals, and other relevant planning documents. Known documents 
include: 

• PlanCheyenne 2014 – PlanCheyenne – Reflections and Progress | Cheyenne MPO 
• Western Cheyenne Transportation Study -  http://www.plancheyenne.org/wp-

content/uploads/2011/12/W-Cheyenne-Final-Report.pdf 
Coordination will take place with the Wyoming Department of Transportation (WYDOT) freight 
planning effort in addition to the economic development goals of Cheyenne LEADS, Laramie 
County’s economic development agency and local businesses. 
 
The FMS will provide recommendations for development of and strategies for implementing 
freight projects that can reasonably be fund ed and will offer improved freight connectivity and 
access throughout the region.  The FMS will also be used to establish Intelligent Transportation 
Systems (ITS) planning, performance measures, and data management tools that will guide 
future freight infrastructure while recognizing community values. The topic areas to be 
addressed in the planning process will include, but not be limited to: freight trends and 
forecasting, regional freight assessment, emerging issues, land use, innovative funding strategies 
for freight infrastructure, local and regional traffic and transportation, current freight facility 
deficiencies, data collection, freight performance measures, intelligent transportation systems, 
economic vitality, private/public partnerships and policy recommendations. 
 
Background 
Cheyenne is the capitol city in the State of Wyoming and is located in the southeast county of the 
state.  It is 10 miles north of the Colorado border and 45 miles west of Nebraska.  The first 
transcontinental railroad; Union Pacific was the reason Cheyenne was founded in 1867.  Later in 
the early 1900’s the historic Lincoln Highway (U.S. 30) made its way into the city.  Interstate 80 
was built in the 1960’s and bisects the city.  Both the UPRR and I-80 pass through the Cheyenne 
area.  
 
Freight traffic on I-80 and the UPRR is very high.  I-80 carries about 45% trucks and the UPRR 
moves from 60-80 trains a day through Cheyenne.  Additionally, freight that travels north and 
south in the Rocky Mountain west travels along Interstate 25 or on the Burlington Northern 
Santa Fe railroad.  Both of these corridors are located on the western edge of the urban area. 
 
Cheyenne has always been in the position to take advantage of many opportunities with freight.  
In recent history, Cheyenne LEADS, the economic development agency for Laramie County 
developed two major industrial and high tech business parks; the Cheyenne Business Parkway is 
on the east side of the city and the North Range Business Park is on the west. 
http://cheyenneleads.org/   The Cheyenne Business Parkway contains the Lowe’s Distribution 
Center, Sierra Trading Post’s Fulfillment Center, and several other smaller freight users.  The 
North Range Business Park contains the Wal-Mart Distribution Center, NCAR Super computer 
and Microsoft Data Center. 
 
Recently, private firms have developed portions of the 7,200 sq. acres Cheyenne Logistics Hub 
at Swan Ranch (Swan Ranch). http://granitepeakdev.com/ind-swan-ranch.html.  The Swan 
Ranch totals over 2,500 acres of heavy industrial property.  Infrastructure includes dual 115 Kva 

http://www.plancheyenne.org/plancheyenne-reflections-and-progress/
http://www.plancheyenne.org/wp-content/uploads/2011/12/W-Cheyenne-Final-Report.pdf
http://www.plancheyenne.org/wp-content/uploads/2011/12/W-Cheyenne-Final-Report.pdf
http://cheyenneleads.org/
http://granitepeakdev.com/ind-swan-ranch.html
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transmission lines, 42 inch water main, Industrial grade road network, odorized and non-
odorized natural gas and multiple fiber carriers allow for virtually any use.  The park is served by 
both of the regions Class 1 railroads - the Burlington Northern Santa Fe and the Union Pacific. 
The classification yard and the loop facility allow for receipt and delivery of unit trains and 
manifest loads. The Swan Ranch in partnership with WATCO provides the local car switching 
with two locomotives on site. Running rights allow access by the Norfolk/Southern Railroad. 
The Swan Ranch accepts both HazMat and non-HazMat rail cars.   The Swan Ranch borders 
Interstate 25 and Interstate 80 with direct access to U.S. Highway 85. There are two Interstate 25 
access points, with one designed to carry the maximum length and width loads allowed.  
 
There are a few smaller industrial and commercial business parks in the community; all with 
access to the interstates via the local road system. Con-Way Freight, UPS, Old Dominion, ABF, 
YRC, and FedEx, amongst others, operate trucking terminals with various levels of service 
within Cheyenne.  Upland Park provides rail access and the BNSF and UPRR yards offer team 
track and other services.  Several other sites in town also have private rail spurs. 
 
Two large industrial plants are located in the Cheyenne area. Holly Frontier Refinery receives 
most of its oil from pipelines and the end products are shipped out via truck and rail.  
http://www.hollyfrontier.com/cheyenne/ 
Dyno Nobel is a chemical plant on the west side of the urban area.  It receives and sends out its 
products on both rail and truck.  http://www.dynonobel.com/ 
 
F.E. Warren Air Force Base is another major freight mover in the community as it serves our 
country and fulfills its important missions.  The Base services 150 Minuteman III 
intercontinental ballistic missiles to and from the base located on the west side of the city to the 
missile sites in the surrounding rural area. 
 
The Scope of Work outlined in this RFP is intended to provide flexibility to consultants to 
propose the most appropriate means of completing this project in the most efficient, timely, and 
cost effective manner. Proposers are expected to develop an appropriate public process and a 
methodology for each of the project components. The consultant may propose a different 
approach to the project, as long as the following tasks are included. The MPO reserves the right 
to request changes to the scope, as appropriate, during contract negotiation. This FMS will be an 
amendment to PlanCheyenne, 2014. 
 
General Tasks To Be Performed By Selected Consultant: 
1) Project Management and Coordination 

a) General project management of tasks for this project. 
b) Update the Freight Steering Committee regularly during the process and solicit input at 

critical stages in the planning process.  The Freight Steering Committee will be created 
from the MPO Technical Committee as well as additional members as needed to serve as 
advisors for the project. 

c) The Freight Steering Committee will provide direction during the study. The MPO 
Citizens’ and Technical Committee will review the recommendations of the consultant 
but the MPO Policy Committee will approve the recommendations of the study. As a 
result, the consultant will update MPO Committees periodically.  The FMS will also be 

http://www.hollyfrontier.com/cheyenne/
http://www.dynonobel.com/


P a g e  | 7 
 

sent to the Governing Body of the City of Cheyenne and the Laramie County Board of 
Commissioners.  Public Hearings will be held at both the City and County Planning 
Commissions. 
 

2) Public Involvement 
a) The public involvement program will be directed and managed by the MPO but the 

consultant(s) will be expected to attend public meetings and to prepare and produce 
materials for those meetings. The consultant(s) will also be expected to participate in 
stakeholder meetings. A variety of tools will be utilized to reach different demographics 
and stakeholder groups. 
 

3) Existing Conditions 
a) Review previous studies and plans prepared by the public sector.  Visit with Cheyenne 

LEADS, Granite Peak and other private freight movers and producers to understand the 
existing conditions and economic development potentials for the Cheyenne Area. 

b) Coordinate with and review WYDOT Port-of-Entry data, issues and needs.  
c) Review City Code as it pertains to Freight.  Analysis local delivery needs and issues. 
d) Identify existing freight infrastructure in all freight-carrying modes, the warehousing and 

intermodal facilities located in the region, the freight corridors that pass through the 
region, and service facilities. 

e) Examine trends/needs/issues important to the regional freight network, including 
infrastructure improvements in neighboring states or major national or international 
capital improvements expected to affect freight movement through Laramie County and 
therefore the Cheyenne Urban Area.  This information should help the plan develop and 
refine its recommendations. 

f) Compile and analyze data relevant to the movement of freight goods and its role in the 
regional economy.  This should include employment figures, land use, supply chains, and 
other relevant data.  This data analysis should include a comparison of the Cheyenne area 
to peer regions using employment, population, and other vital data.  The report needs to 
identify industries of strength within the Cheyenne region, focusing particularly on 
industries that play a direct role in freight movement (e.g . warehousing, manufacturing, 
oil industry). 

g) Develop performance measures to analyze freight network and determine strengths and 
weaknesses of the network. 
 

4) Stakeholder Input 
a) Identify freight stakeholders that will be interviewed during the planning process. These 

stakeholders should include motor carriers, rail carriers, local manufacturers, and real-
estate professionals with commercial /industrial expertise, site selection experts, The 
Front Range Rail Committee (passenger rail), local public agencies, and the Wyoming 
Department of Transportation (WYDOT) Planning/Freight Office. These interviews 
should help the planning process by gaining insight into areas of concern and ways to 
improve the existing freight network.  These interviews should be in-person and may 
require follow-up.  
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5) Findings and Recommendations 
a) Use planning data and stakeholder feedback to begin to identify significant freight 

corridors or geographic areas of freight significance (e.g. clusters of warehouses). 
b) Identify high-priority significant freight areas, including transportation corridors. These 

could be geographic areas that facilitate a significant volume of freight traffic (primarily 
by truck), origins/destinations of freight, or any other areas of freight significance 
according to the planning team. The purpose of identifying these areas is to provide the 
MPO and its local governments with information on areas that could use improvement to 
facilitate freight movement. Data and stakeholder feedback should be used to determine 
the freight areas and corridors. 

c) Identify major deficiencies facing freight transportation in all modes. 
d) Determine freight goals, policies, strategies, and performance measures that the MPO can 

adopt that will guide the freight-related transportation investment decisions and enhance 
existing freight services, keeping in mind the freight-related and performance-related 
provisions of the current surface transportation legislation, Moving Ahead for Progress in 
the 21st Century (MAP-21). 

e) Discussion of the MPO’s decision-making process on freight transportation 
improvements, including how the MPO conducted outreach to stakeholders and the 
public and how the MPO prioritized the various strategies, projects, and policies. 

f) Suggest quick action freight projects that can immediately improve freight movement.  A 
funding plan will be included, showing how each project will be funded, including grants 
and public-private partnerships. The LRTP and TIP should also be examined to 
determine if any existing or future proposed projects fit these guidelines. 

g) Recommend other longer-term improvements such as railway-highway grade separation, 
improvements to interchanges, truck parking facilities, improvements to freight 
intermodal connectors, relocation/consolidation of ports of entry, and improvements to 
truck bottlenecks. 

h) Make recommendations for local issues and solutions that pertain to the WYDOT Port-
of-Entries. 

i) Make recommendations for rewriting and improving City Code concerning freight, 
including development standards for truck access, circulation, parking, and buffering 
from adjacent land uses. 

j) Develop a new freight route map along with restrictions in the urban area.  Find 
opportunities to help with local deliveries.  

k) Identify and make suggestions on how to separate normal day-to-day commuting traffic 
from freight movements. 

l) Identify and make suggestions on innovative technologies and operational strategies, 
including ITS, that improve the safety and efficiency of freight movement. 

m) Identify and make suggestions on how to improve freight safety and security through the 
Cheyenne urban area. 

n) Identify and make suggestions on how to reduce the environmental and community 
impacts of freight movement. 

o) Identify future freight plans/actions to expand on the current plan. 
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6) Documentation 
a) The consultant will prepare interim technical memos, PowerPoint presentations, graphics, 

maps and other documentation to ensure effective public education and communication. 
b) A draft report will be prepared and presented to the Steering Committee and MPO for 

review by the Citizens’, Technical Committees and stakeholders. 
c) A final report documenting the analysis, findings and recommendations will be required 

as will a summary PowerPoint presentation for use at MPO meetings.  Ten bound hard 
copies of the draft and final document will be submitted as well as a PDF version and 
accompanying software files of data included in the report and accompanying maps.  

 
Other Consultants Tasks   
1) Develop and conduct a robust public participation strategy that includes not only residents, 

businesses, but also stakeholders in the community. This process should be consistent with 
the MPO 2007 Public Participation Plan or its updates (in process).  Use of creative and 
innovative methods for generating comprehensive stakeholder and public involvement is 
encouraged. 

2) Interview stakeholders to discuss their concerns and their thoughts on future development 
and/or any other pertinent information to be taken into account at the beginning of this 
planning process. Interview other agencies such as City and County Planning Offices, 
Cheyenne LEADS, Granite Peak Development and appropriate property owners. Other tools 
such as focus groups, standard surveys and visual preference surveys should be considered if 
such methods will augment broader stakeholder and public participation.   

3) With MPO staff assistance set up project coordination meetings with a steering committee of 
agencies and stakeholders that will guide the development of the final recommendations in 
the plan. 

4) Evaluate existing planning documents including the MPO Travel Demand Model, project 
future (25 yr.) freight traffic volumes and public and private development potentials. 

5) Obtain WYDOT’s Freight Plan and coordinate with WYDOT’s consultant and planning 
staff.  Coordinate the development of performance measures. 

6) Produce detailed work schedule, expected meeting dates, task completion dates and bi-
weekly conference call schedule. 

7) Provide documentation & recordkeeping- minutes to record action items and decisions from 
conference calls, kick-off meeting, and FMS public hearing. 

8) Prepare and submit monthly invoices and progress reports. 
 
Other Deliverables 
1) Advertisement and educational materials for publication to be used for public participation 

purposes. Such materials include project fact sheet, social media resources, postcards etc. 
2) Materials for staff, steering or public meetings including maps, display boards, handouts, 

surveys and sign-in sheets 
3) Attendance and presentation at meetings including up to two MPO Technical Committee, 

four steering committees, Two public open houses, two Planning Commission Public 
Hearings, two other to-be-determined.  

4) Electronic files of presentations to Steering Committee, MPO Committees, Public meetings, 
Planning Commissions etc.,  and summary of all meetings for the MPO website 
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5) The final document will summarize the S.W.O.T. analysis, the planning process, other traffic 
analysis and public involvement. Preliminary design exhibits for the plan will be prepared 
including freight maps, routes, etc.  

6) Electronic copies of all documents, images, photos, draft plans and final plans 
7) Files and GIS data of all maps created for City/County’s GIS mapping purposes  
8) 10 hard copies each of the Draft and Final Plan 
 
 
Budget and Project Schedule 
The budget for this planning project is currently set at $80,000 as identified in the 2015 
Cheyenne MPO Work Program.  Once the most qualified firm is selected a final cost for the 
project will be negotiated.  If necessary the Unified Planning Work Program could be amended 
or work could be split over two fiscal years if approved by the Policy Committee. 
 
It is anticipated that the work as outlined could be completed twelve months after the contract is 
signed. 
 
 
Data Available 
The MPO will supply available digital  and printed  information as needed, including: existing 
land use inventory data, zoning status, aerial photography (2014 imagery), area characteristics, 
major utilities, traffic count data, crash data, socio-economic data, and other relevant information 
that is current and available. For data analysis, ESRI GIS and TransCAD format is preferred. 
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V. MAP OF THE CHEYENNE AREA 
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VI. PROJECT SCHEDULE AND COST 

Consultant Selection 
March 26, 2015 Legal Notice Posted in Paper 
April 10 Deadline for questions and clarifications 
April 22 Proposals due from Consultants 
May 1 Review Committee selects Consultants for interviews 
May 14/15 Interviews are held and review committee completes final selection 
May 29 Professional Services Agreement finalized with successful Consultant 
June 3 Agreement placed on City Council Agenda 
June 8 City Council Meeting No.1: Agreement referred to Finance Committee 
June 15  Agreement discussed in Finance Committee 
June 22 City Council Meeting No. 2:  Agreement approved/disapproved 
June 23 Notice-to-proceed issued by City if Agreement approved 
 
PROJECT SCHEDULE (SUBJECT TO REVISION BY SELECTED CONSULTANT) 
July 2015 Begin Data Collection and Stakeholder interviews 
October 2015 S.W.O.T. Analysis Report Completed 
February 2016 Complete FMS Public Review Draft 
May 2016 Complete FMS Public Hearing Draft 
June/July 2016 Final approved FMS Document 
 
During the development of the study/plan, if the schedule in the contract cannot be kept, the 
consultant shall provide the MPO a written revised schedule with explanation to be approved by 
the Policy Committee.  
 
COST  
Cheyenne MPO has funds budgeted for this project and reserves the right to amend the budget, if 
necessary. The final budget will depend upon the specific Scope of Work and the negotiated fee 
schedule.  Negotiations could focus on adjusting the Scope of Work.  If the Consultant feels that 
portions of the work could be done by the Cheyenne MPO with a commensurate savings to the 
Cheyenne MPO, the particulars should be mentioned in the section of the Proposal dealing with 
Modifications to the Scope of Work. The current budget identified in the amended FY `15 
UPWP is approximately $80,000.  Depending on the selected Consultants cost and scope of 
work, the project may be divided over more than one MPO fiscal year. 
 
CONSULTANT INVOLVEMENT 
The Consultant will hold meetings as needed with the Project Steering Committee, Stakeholders, 
City and County Planning, Public Works and Engineering, WYDOT and MPO during the course 
of the project. The Consultant can expect meetings at the project kickoff, prior to all public 
meetings, two to three weeks after all draft submittals and at the conclusion of the project to 
ensure all concerns from all stakeholders have been addressed satisfactorily. Throughout the 
project, the selected Consultant shall periodically meet with the MPO Staff/Administrators. 
 
Cheyenne MPO through the GIS Cooperative will provide the existing mapping data, reports and 
project information.  There is much national and industry data and information that is available 
for utilization on this project.  Qualified Consultants would have this data at their disposal. If the 
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Consultant believes additional or new data is necessary, they should state so in the Proposal. The 
Consultant will also prepare such graphics and other maps that may be needed to illustrate the 
recommendations and improvements proposed.  The Consultant will be responsible for preparing 
the final recommendations in a map and report format, as well as, electronically. Extensive 
effort will be made to obtain public input and will involve advertisement and active solicitation. 
Before presentations of the final document to the MPO Policy Committee and City and County 
Governing Bodies, there will be meetings with the MPO Technical and Citizen’s Advisory 
Committees.  Expect two Public Open Houses.  Public Hearings will be held at the City and the 
County Planning Commissions.  This FMS will be an amendment to PlanCheyenne, 2014. 
 
The Consultant will be responsible for miscellaneous copies for review to MPO, WYDOT, 
County, City and Steering Committee as needed throughout the project. The Consultant will be 
responsible for providing ten (10) hard copies of the preliminary draft report and electronic files.  
The Consultant will be responsible for providing ten (10) hard copies of the final report and 
maps after its adoption by the County Board of Commissioners along with electronic files.   
 

 
The Final Planning document will contain the below disclaimer within the title pages:  

"The preparation of this report has been financed in part through grant[s] 

from the Federal Highway Administration and Federal Transit Administration, 

U.S. Department of Transportation, under the State Planning and Research 

Program, Section 505 [or Metropolitan Planning Program, Section 104(f)] of 

Title 23, U.S. Code.  The contents of this report do not necessarily reflect 

the official views or policy of the U.S. Department of Transportation."  
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VII. EVALUATION CRITERIA 
 

WEIGHTED SCORING CRITERIA 

PROJECT: Cheyenne Regional Freight Mobility Study 

CRITERIA DESCRIPTION WEIGHT  
SCORE 

(0 - 10) 
TOTAL 

Planning process 

Demonstrated technical expertise and ability of 
Consultant to develop and implement a 
comprehensive transportation planning process. 
Such process will foster consensus building between 
various stakeholders involved in the plan. 

10 

  

Written 
Proposal quality 

Readability, completeness, brevity, and organization 
of the written proposal. 10 

  

Applicable 
education and 
experience 

Education, experience with similar work, and 
verification of pertinent requirements of Wyoming 
law concerning the practice of the professional 
services required. 

9   

Performance on 
past projects 

Success on previous projects in the way of project 
quality, budget, schedule and cost control. 9 

  

Project 
innovations 

Ideas or suggestions to improve the schedule, 
feasibility, cost savings and/or scope of the project. 8             

Familiarity with 
project 

Knowledge of project background, needs, goals, 
limitations, and special considerations. 8             

Public process 
and involvement 

Demonstrated ability to work with the citizens, 
public agencies and private sector. Consultant’s 
ideas, methods and past experiences that will be 
utilized to obtain public participation. 

7 

  

Adequate 
resources 

Sufficient available staff and equipment to complete 
the proposed work within the requested time frame. 7 

  

Equal 
opportunity 

Consultant’s record on affirmative action and 
response to relevant policies regarding minorities, 
women and disadvantaged business in employment 
contracts. 

5 

  

Total               
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VIII. SAMPLE CONTRACT 

City Contract # __________ 

MPO Contract # 187XXX 

 
PROFESSIONAL SERVICES AGREEMENT 

for 
Cheyenne Regional Fright Mobility Study 

 
THIS AGREEMENT made and entered into this _______day of June, 2015 by and between the 
Cheyenne Metropolitan Planning Organization, hereinafter referred to as the "MPO" and 
____________, hereinafter referred to as "Consultant."  The City of Cheyenne is acting as the 
agent of the MPO for the contract administration and as the MPO’s Fiscal Manager in 
accordance with Contract #6111. 
 

RECITALS 
 
In consideration of the mutual covenants and obligations herein expressed, it is agreed by and 
between the parties as follows: 
 
1. SCOPE OF WORK 

The Consultant agrees to provide services as described for the above mentioned project, 
in accordance with the Scope of Work attached hereto as Exhibit “A” incorporated by 
reference and expressly made a part hereof. 

 
2. TIME OF PERFORMANCE 

The work included in this scope of work will be completed in accordance with the project 
schedule attached as Exhibit “B”.  Any extensions of the time limit set forth in the Scope of 
Work shall be agreed upon in writing between the parties. 
 

3. CONSULTANT RESPONSIBILITY 
The Consultant shall be responsible for the professional quality, technical accuracy, 
timely completion of drawings and other services rendered by the Consultant and its sub-
consultants and shall, without additional compensation, promptly remedy and correct any 
errors, omissions, or other deficiencies, except to the extent that such errors, omissions or 
other deficiencies arise from the digital data created by Cheyenne/Laramie County 
Cooperative Geographic Information System (CLCCGIS). 
 

4. GIS MAPS AND DIGITAL DATA 
If the consultant uses any maps, coverages, images, or other digital data created by the 
CLCCGIS for the project specified in Exhibit A, the consultant agrees to return or 
destroy that information once the project is complete. Consultant agrees not to reuse or 
sell the GIS maps or data, which were provided as a professional courtesy and to 
minimize the cost of the project. 
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5. GIS DATA LIMITATION AND DISCLAIMED LIABILITY 

GIS data is collected primarily for use by the City of Cheyenne and Laramie County. Any 
unauthorized use of the data is at the risk of the user. The CLCCGIS cannot vouch for 
any unauthorized use. 

 
6. COMPLIANCE WITH LAWS 

The Parties agree that they will perform their obligations as provided in this agreement in 
accordance with all applicable laws and ordinances. 

 
7. DRUG-FREE WORKPLACE 

In compliance with the Drug Free Work Place Act of November 1988, the City of 
Cheyenne has established an Alcohol and Controlled Substance Policy that pertains to 
alcohol and drug usage by City Employees. All architects, engineers and other 
consultants under contract with City of Cheyenne, and their employees and sub 
consultants, are required to comply with the provisions of the City's Alcohol and 
Controlled Substance Policy for drug and/or alcohol usage on City property or other sites 
occupied by the consultant while performing the duties and responsibilities of the 
contract. It is the responsibility of the consultant to familiarize themselves with the 
requirements of this policy and to inform all their employees and sub-Consultants of the 
requirements and ensure their compliance. If the consultant, their employees or sub-
consultants are found in violation of this policy, the contract may be terminated. 

 
8. INDEMNIFICATION I HOLD HARMLESS 

The Consultant agrees to indemnify, hold harmless and defend the City from and against 
any and all liabilities, claims, penalties, forfeitures and suits, and the cost and expenses 
incident thereto, including reasonable attorney’s fees, which may hereafter arise as a 
result of death or bodily injury to any person, destruction or damage to any property, 
contamination of or adverse effects on the environment, or any violation of governmental 
laws, regulations or orders to the extent caused by (1) the Consultant’s breach of any term 
or provision of this Agreement; or (2) any negligent or wrongful act, error or omission by 
the Consultant, or its employees or sub consultants in the performance of this Agreement.  
The Consultant acknowledges that it may incur a financial obligation to the City pursuant 
to the terms of this paragraph.   

 
9. INSURANCE REQUIREMENTS 

The Consultant must provide proof of the following insurance coverages: 

 Commercial General Liability Insurance 
For claims arising out of bodily injury, illness or death, or from damage to or 

destruction of property of others, including loss or use thereof, with minimum limits of 
$1,000,000 per occurrence, $2,000,000 aggregate for the entire term of the contract. 

 Business Automobile Insurance 
Including owned, non-owned and hired vehicles with minimum limits for bodily 

injury and property damage of $1,000,000 per accident for the entire term of the 
Agreement. 
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 Workers’ Compensation 
Workers’ Compensation coverage shall be in effect for the entire term of the 

Agreement, as required by Wyoming law, for all employees or agents providing services 
under this Agreement.  Consultant shall provide the City with proof of workers’ 
compensation or employer’s liability insurance coverage. 
Professional Liability Insurance 

The Consultant shall provide proof of professional liability insurance or errors 
and omissions liability insurance in an amount not less than $500,000 to protect the City 
from any and all claims arising from the Consultant's negligence in the performance of 
duties under this Agreement.  The City prefers that this liability insurance coverage be 
provided pursuant to an  
“occurrence” policy.   

 
If this coverage is provided pursuant to a "claims made" policy: 

a. Consultant shall, concurrently with the execution of this Agreement, provide the 
City with a certificate of insurance demonstrating that such coverage is or shall be 
in effect at the time the Consultant begins the provision of services under this 
Agreement; and 

b. In the event the Consultant's services extend into a future policy period, the 
Consultant shall, prior to the policy expiration date, provide the City with a new 
certificate of insurance demonstrating that such coverage is or shall be in effect 
during all periods of time that Consultant will provide services under this 
Agreement; and  

c. Consultant shall maintain said "claims made" coverage for a period of five (5) 
years following the last date that Consultant has provided services under this 
Agreement; and  

d. In the event the Consultant or the insurer terminates "claims made" coverage prior 
to the expiration of the periods provided in subparagraphs (a.), (b.), or (c.) of this 
paragraph, the Consultant shall provide to the City advance written notification of 
the termination of said coverage and shall provide the City with an endorsement 
for an extended reporting period ("tail coverage") which shall be in effect for a 
period of time not less than five (5) years following the last date that Consultant 
has provided services under this Agreement.  

 
 Additional Insurance Information 

The Consultant shall name the City of Cheyenne and the MPO as an Additional 
Insured by endorsement on its insurance policies, with the exception of worker’s 
compensation and professional liability insurance, and shall provide the City with a copy 
of the endorsements. 

Consultant shall provide the City with certificates of insurance acknowledging the 
above-stated coverages prior to beginning any work under this contract. 

It is understood and agreed that these policies are primary and not contributory. 
All policies required under this contract shall be in effect for the duration of the contract.  
It shall be an affirmative obligation upon Consultant to immediately notify in writing the 
city risk manager, city clerk, and city attorney of any fact, circumstance, or occurrence 
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that has resulted in or may result in the cancellation or substantive change of any 
insurance coverage required by this contract, and failure to do so shall be construed to be 
a breach of this contract. 

In addition, Consultant shall provide the City with copies of insurance policies 
and /or policy endorsements listing the City of Cheyenne as an additional insured.  The 
City’s failure to request or review such policies, endorsements, or certificates shall not 
affect the City’s rights or Consultant’s obligation hereunder. 

Any insurance company providing coverage under this agreement shall have a 
minimum A. M. Best rating of A- (excellent). 

 
10. MINORITY AND DISADVANTAGED BUSINESS ENTERPRISES  49 CFR Part 26 

All parties to this Agreement assure that no person will be excluded from participation in, 
denied the benefits of, or otherwise discriminated against, in connection with the award 
and performance of this agreement on the grounds of age, race, color, disability, national 
origin or sex. 
 

11. COMPENSATION 
In consideration of the services to be performed pursuant to this Agreement, the 
Consultant will bill the MPO and the MPO agrees to pay Consultant according to the fee 
schedule given in the Exhibit "C", a total of $85,300.  Exhibit “C” which is attached to 
this Agreement, is incorporated by reference and expressly made a part hereof. The 
amounts of all such payments shall be based upon the Consultant's progress, verified by 
the MPO, in completing the work as described in Exhibits "A", "B", "C”. Final payment 
shall be made following acceptance of the work by the MPO. Original quality 
reproductions of all designs, plans, reports, specifications, drawings and other services 
rendered by the Consultant shall become the sole property of the MPO and shall be 
delivered to the MPO, immediately upon their preparation. The MPO will waive any and 
all claims against Consultant based on reuse of these documents or materials for any 
other project not the subject of this Agreement or any unauthorized changes by the MPO 
or any third party under the MPO's direction. A portion of the payment may be held until 
any claims are resolved. 

 
12. MPO REPRESENTATIVE 

Prior to commencement of work, the MPO will designate in writing, an MPO 
Representative who shall make, within the scope of his/her authority, all necessary 
decisions regarding the project. All requests for contract interpretations, field orders, 
contract modifications, change orders, and other clarification or instruction shall be 
directed to the MPO Representative. 

 
13. MONTHLY REPORT 

With every monthly billing, Consultant shall provide the MPO Representative with a 
written statement of the status of the work with respect to the Scope of Services, time 
sheets, and work schedule. Failure to provide the required monthly report will delay 
processing of any payment request until the report is submitted. 
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14. INDEPENDENT CONSULTANT 
The Consultant shall function as an independent consultant for the purposes of this 
Agreement. The Consultant shall assume sole responsibility for any debts or liabilities 
that may be incurred by the Consultant in fulfilling the terms of this Agreement. Nothing 
in this Agreement shall be interpreted as authorizing the Consultant or its agents or 
employees to act as an agent or representative of or on behalf of the MPO or to incur any 
obligation of any kind on the behalf of the MPO. 

 
15. TAXES 

The Consultant agrees to pay all valid taxes, excises, license fees, permit fees, bills, debts 
and obligations incurred by in connection with its operations under this Agreement. 

 
16. APPROVAL OF PLANS 

The MPO's approval of drawings, designs, plans, specifications, reports, and incidental 
work or materials shall not in any way relieve the Consultant of responsibility for the 
technical accuracy of the work. The MPO's approval or acceptance of, or payment for, 
any of the services shall not be construed to operate as a waiver of any of the MPO's 
rights under this Agreement or any of its legal rights under statute or common law arising 
out of the performance of this Agreement. 

 
17. DEFAULT 

Each and every term and condition in this Agreement shall be deemed to be a material 
element of the Agreement. In the event either party should fail or refuse to perform 
according to the terms of this Agreement, such party may be declared in default. 

 
18. REMEDIES 

In the event a party has been declared in default, such defaulting party shall be allowed a 
period of fifteen (15) days within which to cure the default. In the event the default 
remains uncorrected, the non-defaulting party declaring default may elect to: 

a. Terminate the Agreement and seek damages, which damages shall not exceed the 
contract amount; 

b. Treat the agreement as continuing and require specific performance. 
 

19. TERMINATION BY MPO 
The MPO Representative may, without cause, by written notice within ten (10) days to 
the Consultant, terminate this contract in whole or in part at any time, for the MPO's 
convenience. Upon receipt of such notice, the Consultant shall: 

a. Discontinue all services affected, and 
b. Deliver to the MPO Representative within five (5) days all data, drawings, 

specifications, reports, estimates, summaries, and such other information and 
materials as may have been accumulated by the Consultant in performing this 
Agreement, whether completed or in process. 

c. In the event of termination for convenience, the MPO will pay the Consultant for 
accepted work done and expenses incurred to the date of termination. Such 
acceptance shall not be unreasonably withheld. 
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20. ADDITIONAL REMEDIES 
In the event the Consultant fails to strictly perform in accordance with this Agreement, 
the MPO may elect to correct the deficiencies and charge the Consultant. In the event of 
default of any of the conditions by either party which shall require the party not in default 
to commence legal or equitable action against the defaulting party each party shall bear 
its own costs and expenses, including without limitation, attorneys' fees.  

 
21. GOVERNING LAW, JURISDICTION and VENUE 

The construction, interpretation and enforcement of this Agreement shall be governed by 
the laws of the State of Wyoming.  The courts of the State of Wyoming shall have 
jurisdiction over any action arising out of this Agreement and over the parties, and the 
venue shall be the First Judicial District, Laramie County, Wyoming. 

 
22. GOVERNMENTAL IMMUNITY 

The State of Wyoming, and WYDOT, the City of Cheyenne, and Laramie County, along 
with their officials and employees, do not waive their governmental or sovereign 
immunity by entering into this Agreement, and the MPO does not waive governmental 
immunity, except to the extent necessary for the parties to pursue a contract action to 
clarify or enforce the written terms of the agreement, and each specifically retains all 
immunities and defenses available to them as sovereigns or governmental entities 
pursuant to Wyo. Stat. §1-39-101 et seq., and all other state law. Designations of venue, 
choice of law, enforcement actions, and similar provisions should not be constructed as a 
waiver of governmental or sovereign immunity. The parties agree that any ambiguity in 
this Agreement shall not be strictly construed, either against or for either party, except 
that any ambiguity as to governmental or sovereign immunity shall be construed in favor 
of governmental or sovereign immunity. The State of Wyoming, WYDOT, the City of 
Cheyenne, Laramie County, and the MPO reserves all immunities and defenses available 
under the Wyoming Governmental Claims Act, W.S. Stat. §1-39-101 et. seq. 
 

23. ASSUMPTION OF RISK 
The Consultant shall assume the risk of any loss of state or federal funding, either 
administrative or program dollars, due to its failure to comply with state or federal 
requirements. Cheyenne MPO shall notify the Consultant of any state or federal 
determination of noncompliance. 

 
24. ENVIRONMENTAL POLICY ACTS 

The Consultant agrees all activities under this Agreement will comply with the Clean Air 
Act, the Clean Water Act, the National Environmental Policy Act, and other related 
provisions of federal environmental protection laws, rules or regulations. 

 
25. HUMAN TRAFFICKING 

As required by 22 U.S.C. 7104(g) and 2 C.F.R. Part 175, this Agreement may be 
terminated without penalty if a private entity that receives funds under this Agreement: 

a.  Engages in severe forms of trafficking in persons during the period of time that 
the award is in effect; 



P a g e  | 21 
 

b. Procures a commercial sex act during the period of time that the award is in 
effect; or 

c. Uses forced labor in the performance of the award or sub-awards under the award. 
 

26. KICKBACKS 
The Consultant certifies and warrants that no gratuities, kickbacks, or contingency fees 
were paid in connection with this Agreement, nor were any fees, commissions, gifts, or 
other considerations made contingent upon the award of this Agreement. If the 
Consultant breaches or violates this warranty, Cheyenne MPO may, at its discretion, 
terminate this Agreement without liability to Cheyenne MPO, or deduct from the agreed 
upon price or consideration, or otherwise recover, the full amount of any commission, 
percentage, brokerage, or contingency fee. 

 
27. LIMITATIONS ON LOBBYING ACTIVITIES 

By signing this Agreement, the Consultant certifies and agrees that, in accordance with 
Public Law 101-121, payments made from a federal grant shall not be utilized by the 
Consultant or its subconsultants in connection with lobbying Congressmen, or any other 
federal agency in connection with the award of a federal grant, contract, cooperative 
agreement, or loan. 

 
28. MONITORING ACTIVITIES 

The Cheyenne MPO shall have the right to monitor all activities related to this 
Agreement that are performed by the Consultant or its subconsultants. This shall include, 
but not be limited to, the right to make site inspections at any time and with reasonable 
notice; to bring experts and consultants on site to examine or evaluate completed work or 
work in progress; to examine the books, ledgers, documents, papers, and records 
pertinent to this Agreement; and to observe personnel in every phase of performance of 
the related work. 

 
29. NON-DISCRIMINATION 

The Consultant shall comply with the Civil Rights Act of 1964, the Wyoming Fair 
Employment Practices Act (Wyoming Statute § 27-9-105 et seq.), the Americans With 
Disabilities Act (ADA), 42 U.S.C. § 12101, et seq., and the Age Discrimination Act of 
1975 and any properly promulgated rules and regulations thereto and shall not 
discriminate against any individual on the grounds of age, sex, creed, color, race, 
religion, national origin, ancestry, pregnancy or qualifying disability in connection with 
the performance under this Agreement. 
 

30. PROFESSIONAL REGISTRATION 
The Consultant shall endorse, as required by law, plans and reports prepared under this 
Agreement, and shall affix thereto his or her seal of professional registration, showing 
that he or she is licensed to practice in the State of Wyoming. 

 
31. PUBLICITY 

Any publicity given to the program or services provided herein, including, but not limited 
to, notices, information, pamphlets, press releases, research, reports, signs, and similar 
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public notices prepared by or for the Consultant and related to the services and work to be 
performed under this Agreement, shall identify Cheyenne MPO, the Wyoming 
Department of Transportation (WYDOT) and/or Federal Highway Administration as the 
sponsoring agency and shall not be released without prior written approval of Cheyenne 
MPO and WYDOT. 

 
32. SUSPENSION AND DEBARMENT 

By signing this Agreement, the Consultant certifies that neither it nor its principals are 
presently debarred, suspended, proposed for debarment, declared ineligible, or 
voluntarily excluded from participation in this transaction nor from federal financial or 
non-financial assistance, nor are any of the participants involved in the execution of this 
Agreement suspended, debarred, or voluntarily excluded by any federal department or 
agency in accordance with Executive Order 12549 (Debarment and Suspension) and CFR 
44 Part 17, or are on the debarred vendors list at www.epls.gov. Further, the Consultant 
agrees to notify Cheyenne MPO by certified mail should it or any of its agents become 
debarred, suspended, or voluntarily excluded during the term of this Agreement. 

 
33. NO GOVERNMENT OBLIGATION TO THIRD PARTIES: 

No Obligation by the Federal Government. 
a. The Consultant acknowledges and agrees that, notwithstanding any concurrence 

by the Federal Government in or approval of the solicitation or award of the 
underlying contract, absent the express written consent by the Federal 
Government, the Federal Government is not a party to this contract and shall not 
be subject to any obligations or liabilities to the Consultant, or any other party 
(whether or not a party to that contract) pertaining to any matter resulting from the 
underlying contract. 

 
b. The Consultant agrees to include the above clause in each subcontract financed in 

whole or in part with Federal assistance provided by Federal Transit 
Administration (FTA).  It is further agreed that the clause shall not be modified, 
except to identify the sub consultant who will be subject to its provisions. 

 
34. PROGRAM FRAUD AND FALSE OR FRAUDULENT STATEMENTS AND 

RELATED ACTS 
a. The Consultant acknowledges that the provisions of the Program Fraud Civil 

Remedies Act of 1986, as amended, 31 U.S.C. §§ 3801 et seq. and U.S. DOT 
regulations, “Program Fraud Civil Remedies,” 49 C.F.R. Part 31, apply to its 
actions pertaining to this Project. Upon execution of the underlying contract, the 
Consultant certifies or affirms the truthfulness and accuracy of any statement it 
has made, it makes, it may make, or causes to be made, pertaining to the 
underlying contract or the FTA assisted project for which this contract work is 
being performed. In addition to other penalties that may be applicable, the 
Consultant further acknowledges that if it makes, or causes to be made, a false, 
fictitious, or fraudulent claim, statement, submission, or certification, the Federal 
Government reserves the right to impose the penalties of the Program Fraud Civil 

http://www.epls.gov/
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Remedies Act of 1986 on the Consultant to the extent the Federal Government 
deems appropriate. 

b. The Consultant also acknowledges that if it makes, or causes to be made, a false, 
fictitious, or fraudulent claim, statement, submission, or certification to the 
Federal Government under a contract connected with a project that is financed in 
whole or in part with Federal assistance originally awarded by FTA under the 
authority of 49 U.S.C. §5307, the Government reserves the right to impose the 
penalties of 18 U.S.C. §1001 and 49 U.S.C. §5307(n)(1) on the Consultant, to the 
extent the Federal Government deems appropriate. 

c. The Consultant agrees to include the above two clauses in each subcontract 
financed in whole or in part with Federal assistance provided by FTA.  It is 
further agreed that the clauses shall not be modified, except to identify the sub 
Consultant who will be subject to the provisions. 

 
35. FEDERAL CHANGES:  49 CFR Part 18 

Consultant shall at all times comply with all applicable FTA regulations, policies, 
procedures and directives, including without limitation those listed directly or by 
reference in the Agreement (Form FTA MA (18) dated October, 2011) between 
consultant and FTA, as they may be amended or promulgated from time to time during 
the term of this contract.  Consultant’s failure to so comply shall constitute a material 
breach of this contract. 

 
36. INCORPORATION OF FEDERAL TRANSIT ADMINISTRATION (FTA) TERMS:   

FTA Circular 4220.1F 
Applicability:  The incorporation of FTA terms applies to all contracts. 
The preceding provisions include, in part, certain Standard Terms and Conditions 
required by DOT, whether or not expressly set forth in the preceding contract provisions.  
All contractual provisions required by DOT, as set forth in FTA Circular 4220.1F, are 
hereby incorporated by reference.  Anything to the contrary herein notwithstanding, all 
FTA mandated terms shall be deemed to control in the event of a conflict with other 
provisions contained in this Agreement.  The Consultant shall not perform any act, fail to 
perform any act, or refuse to comply with any City of Cheyenne requests which would 
cause City of Cheyenne to be in violation of the FTA terms and conditions.  

 
37. LOBBYING:  31 U.S.C. 1352 – 49 CFR Part 19 - 49 CFR Part 20 

Byrd Anti-Lobbying Amendment, 31 U.S.C. 1352, as amended by the Lobbying 
Disclosure Act of 1995, P.L. 104-65 [to be codified at 2 U.S.C. § 1601, et seq.]  
Consultants who apply or bid for an award of $100,000 or more shall file the certification 
required by 49 CFR Part 20, “New Restrictions on Lobbying”. Each tier certifies to the 
tier above that it will not and has not used Federal appropriated funds to pay an person or 
organization for influencing or attempting to influence an officer or employee of any 
agency, a member of Congress, officer or employee of Congress, or an employee of a 
member of Congress in connection with obtaining any Federal contract, grant or any 
other award covered by 31 U.S.C. 1352.  Each tier shall also disclose the name of any 
registrant under the Lobbying Disclosure Act of 1995 who has made lobbying contacts 
on its behalf with non-Federal funds with respect to that Federal contract, grant or award 
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covered by 31 U.S.C. 1352.  Such disclosures are forwarded from tier to tier up to the 
recipient. 

 
38.  ADA ACCESSIBILITY:  42 U.S.C. 1201 et seq.  

Applicability:  Facilities construction or renovation contracts. 
Facilities to be used in public transportation service must comply with 42 U.S.C. Sections 
12101 et seq. and DOT regulations, “Transportation Services for Individuals with 
Disabilities (ADA),” 49 CFR Part 37; and Joint ATBCB/DOT regulations, “Americans 
with Disabilities (ADA) Accessibility Specifications for Transportation Vehicles,” 36 
CFR Part 1192 and 49 CFR Part 38. Notably, DOT incorporated reference the ATBCB’s 
“Americans with Disabilities Act Accessibility Guidelines” (ADAAG), revised July 
2004, which include accessibility guidelines for buildings and facilities, and are 
incorporated into Appendix A to 49 CFR Part 37. DOT also added specific provisions to 
Appendix A modifying the ADAAG, with the result that buildings and facilities must 
comply with both the ADAAG amendments thereto in Appendix A to 49 CFR Part 37. 

 
39. PRIVACY ACT:  5 U.S.C. 552 

Applicability:  The Federal Privacy Act requirements flow down to each third party 
Consultant and their contracts at every tier.  
The following requirements apply to the Consultant and its employees that administer 
any system of records on behalf of the Federal Government under any contract: 
1.  The Consultant agrees to comply with, and assures the compliance of its employees 
with, the information restrictions and other applicable requirements of the Privacy Act of 
1974, 5 U.S.C. § 552a.  Among other things, the Consultant agrees to obtain the express 
consent of the Federal Government before the Consultant or its employees operate a 
system of records on behalf of the Federal Government.  The Consultant understands that 
the requirements of the Privacy Act, including the civil and criminal penalties for 
violations of that Act, apply to those individuals involved, and that failure to comply with 
the terms of the privacy Act may result in termination of the underlying contract. 

 2.  The Consultant also agrees to include these requirements in each subcontract to 
administer any system of records on behalf of the Federal Government financed in whole 
or in part with Federal assistance provided by FTA. 

 
40.  ENTIRETY OF AGREEMENT 

This agreement consisting of 10 pages, and Exhibits “A”, “B”, and “C” consisting of 8, 1, 
and 1 pages respectively, and submitted proposal with negotiated changes, contains the 
entire understanding of the parties. There are no other terms or conditions, written or oral, 
concerning or controlling this matter. Time is of the essence hereof. 
 
Notwithstanding the foregoing, the MPO Master Agreement (Contract #6111) is hereby 
incorporated into and made a part of this Agreement. This Agreement and the parties 
thereto shall be subject to the terms of the MPO Master Agreement, and in the event that 
the terms of the MPO Master Agreement conflicts with the terms of this Agreement, the 
terms of the MPO Master Agreement shall control. 
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IN WITNESS WHEREOF, the parties have hereunto set their hands and seals the day and year 

first above written. 
 
Attest:      Richard L. Kaysen,  
                                                                        Mayor of Cheyenne on behalf of the MPO 
        
 
___________________________  By: _________________________________ 
Carol Intlekofer, City Clerk                        
                                                                                            Date: _______________________________ 

 
 
Title 
Company 
Address 
City 

 
By: ______________________________ 
 

                                                                        Date: _______________________________ 

 


